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          LEGACY POINTE – GCI PARCELS 
                    1/3 Acre Lot Concept   
              Cost Estimate Notes and Assumptions 
                11‐13‐18 
 

 The attached opinion of cost is based upon the preliminary lot, utility and street layout concept and is 
subject to change due to agency review, comments and approvals. 

 

 The concept layout shows a total of 172 lots, 128 single family and 44 duplex, for a total of 216 units.  It 
assumes that both parcels would be rezoned to a PCD, Planned Community Development.   The PCD 
would be written to allow a combination of single family and duplex lots along with a mix of public and 
private streets.  The purpose of proposing private streets is to allow for right of way widths to be 40 ft 
which is more desirable in steeper terrain.     

 

 The opinion of cost is based upon anticipated 2019 construction costs and does not include costs for 
land, buildings or pads, architectural features, landscaping, taxes or financing costs. 

 

 The concept layout includes 56.4 ac of conservation open space that would be sold to the Great Land 
Trust.  The sales prices will need to be negotiated. 

 

 A potential reimbursement associated with the Collector Street and Drainage improvements exists.  The 
amount is based upon the difference between the costs of a collector as compared to a local street 
standard.  The reimbursement amount would be approximately $250 per lf for a total of roughly $2.4 
million.  A successful negotiation with the Municipality for a meaningful reimbursement and/or 
participation is critical to the projects viability.  

 

 The process on how the collector road reimbursement would occur along with the timing needs to be 
negotiated with the Municipality of Anchorage.  The first step would be to annex the Legacy parcel into 
the Anchorage Road and Drainage Service Area, ARDSA.  The GCI parcel is currently in ARDSA. 

 

 Sanitary sewer service would be provided by Anchorage Water and Wastewater Utility, AWWU.  Both 
parcels are currently within the AWWU service boundary. 

 

 The opinion of cost assumes that water service would be provided by the Potter Creek Water Company.  
A booster pump and reservoir will be required to serve the upper 2/3rds of the project.  The Legacy 
parcel is currently within the AWWU service district and would require annexation by the Potter Creek 
Water Company to obtain service.  Negotiations with PCW Co will need to occur to address what system 
upgrades are required and who would be responsible.   

 

 The opinion of cost does not include any off site road improvements to Potter Valley Road or 
Goldenview Drive or any retaining wall design or construction cost, if required. 
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        PROPERTY REZONE AND PLATTING PROCESS 
 
Task                  Estimated Time 
  
Rezoning Process: 
 
Prepare for and attend MOA Pre‐application Meeting      30 days from Notice to Proceed 
 
Prepare for and attend Community Council Meetings      45 days after Pre‐app 
 
Prepare and Submit Rezoning Application        60 days after CC Meetings 
 
Present Rezoning Case to the Planning & Zoning Commission     120 days after Submittal 
  
Rezoning Case heard by the MOA Assembly        120 days after P & Z  
 
Total Time from Pre‐application meeting to Assembly approval:   12 ½ Months 
 
Platting Process: 
 
Prepare for and attend MOA Pre‐application Meeting      10 days after P&Z Approval 
 
Prepare for and attend Community Council Meetings      30 days after Pre‐app 
 
Prepare and Submit Platting Application          60 days after CC Meetings 
 
Present Platting Case to the Platting Board         120 days after Submittal 
   
Total Time from Pre‐application meeting to Platting Board approval:  7 ½ Months 
 
Total Time from P & Z Rezone approval to Platting Board approval:  16 Months 
 
Additional Tasks: 
 
Other tasks that will need to occur during the Rezoning and Platting process include negotiating with the 
Great  Land  Trust  for purchasing  for  the  conservation  land, negotiating with  the Potter Creek Water 
Company relating to water supply, negotiating with the Potter Creek Homeowners Association relating 
to  whether  the  Legacy‐GCI  parcels  will  be  part  of  the  existing  HOA,  annexation  into  ARDSA  and 
negotiating with the Municipality on the collector road cost sharing.   


